STATE OF CALI FORNI A

09/ 18/ 02
01-402334
01- HUM 101-74.6/77. 4

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N HUMBOLDT COUNTY NEAR EUREKA
FROM 0. 7 KM SOQUTH OF HERRI CK AVENUE
OVERCRGOSSI NG TO HI LFI KER LANE FROM
MCCULLENS AVENUE TO WABASH AVENUE

OPEN GRADED ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 19/ 02
CONTRACT CODE 'G '
20 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

25
PERCENT OVER EST 0.57

831 724-1011
00000089
FAX 831 768-4021

CC PREF CLAI MED

PROPGCSALS | SSUED 4 FUND TOTAL HA22 665, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 2 ENG NEERS EST 587, 000. 00 AMOUNT OVER 3,323.00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 590, 323. 00 1 GRANI TE CONSTRUCTI ON  COVPANY
P O BOX 50085
WATSONVI LLE CA 95077-5085
2 592, 438. 00 2 MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502-1006

707 443-6371
00105709
FAX 707 443-0277

CC PREF CLAI MED

3. 0%



01-402334
01- HUM 101
09/ 18/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

09/ 19/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 PRI CE STRI PI NG
CRESCENT CITY CA

ITEMS 4, 5, 8 AND 11 THRU 19



01-402334
01- HUM 101
09/ 18/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
09/ 19/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 G AND L TRAFFI C SERVI CES
REDDI NG CA

PRI CE STRI PI NG SERVI CE
CRESCENT CI TY CA

ITEM5 1 AND 3

ITEMS 4, 5, 8 AND 11 THEU 19



01-402334 Bl D245

01- HUM 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 18/ 02 09/ 19/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 4,394. 00* 4,394. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 14, 125. 00* 14, 125. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 2, 088. 00 4,176. 00
4 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 650 22.00 14, 300. 00
5 024306 REMOVE YELLOW THERVOPLASTI C PAVEMVENT M2 30 110. 00 3, 300. 00
MARKI NG
6 152423 ADJUST MONUMVENT TO GRADE EA 19 501. 00 9,519. 00
7 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 350 16. 40 38, 540. 00
(25 MV MAXI MUM)
8 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 300. 00* 3, 300. 00
9 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 6,070 68. 90 418, 223. 00
10 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 110 20. 80 2, 288. 00
AREA)
11 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 680 44. 00 29, 920. 00
12 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 17, 700 1. 00 17, 700. 00
13 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 010 2.20 2, 222. 00
14 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 48 1.00 48. 00
(BROKEN 3.66 M- 0.92 M
15 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 4, 040 . 80 3, 232. 00
(BROKEN 10.98 M - 3.66 M
16 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 1, 500 .50 750. 00
17 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 27 27.00 729. 00
18 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2,970 3.00 8, 910. 00
19 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 140 3.85 8, 239. 00
20 024307 REPLACE LOOP DETECTOR EA 6 1, 068. 00 6, 408. 00

TOTAL 590, 323. 00



01-402334 Bl D245

01- HUM 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 18/ 02 09/ 19/ 02
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00* 5000. 00
2 36, 000. 00* 36000. 00
3 3, 000. 00 6000. 00
4 20. 00 13000. 00
5 100. 00 3000. 00
6 600. 00 11400. 00
7 30. 00 70500. 00
8 3, 000. 00* 3000. 00
9 60. 00 364200. 00
10 5.00 550. 00
11 40. 00 27200. 00
12 1.00 17700. 00
13 2.00 2020. 00
14 1.00 48. 00
15 1.00 4040. 00
16 1.00 1500. 00
17 30. 00 810. 00
18 3. 00 8910. 00
19 4.00 8560. 00
20 1, 500. 00 9000. 00
TOT 592, 438. 00



